



CITY OF MIAMI

ADDENDUM NO. 1

March 16, 2009

**Design Build Services for
The Design and Construction of Gibson Park, B-30305B
Step 2 Selection of the Design Build Team or Firm
RFQ NO: 07-08-023**

TO: ALL PROSPECTIVE PROPOSERS:

The following changes, additions, clarifications, and deletions amend the above-captioned Request for Proposals, and shall become an integral part of the Proposal responses and the subsequent Agreement. Please note the contents herein and affix same to the documents you have on hand.

Extension of Submittal Date:

The original RFQ submittal date of Monday, March 30, 2009, at 2:00 PM, has been changed. The new date and time is **Thursday, April 30, 2009 at 2:00 PM.**

**THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE CONTRACT DOCUMENT
AND SHALL BE MADE A PART THEREOF.**



Gary Fabrikant
Assistant Director
Department of Capital Improvements Program

This addendum should be signed and dated by proposer and submitted as proof of Receipt with the submission of proposals. The proposer by identifying the addendum number in their proposal and by the signing and submission of their proposal shall serve as proof of receipt of this addendum.

NAME OF FIRM: _____

SIGNATURE: _____

DATE: _____