



CITY OF MIAMI

ADDENDUM NO. 2

September 4, 2009

RFQ NO. 08-09-062

MISCELLANEOUS VERTICAL CONSTRUCTION OBSERVATION SERVICES

TO: ALL PROSPECTIVE RESPONDENTS:

The following changes, additions, clarifications and/or deletions amend the above-captioned RFQ documents, and shall become an integral part of the responses and the subsequent contract(s) to be executed with the firms selected. Please note the contents herein and affix same to the documents you have on hand.

All attachments (if any) are available on the CIP website and are part of this Addendum.

A. Request for Qualifications – Respondent Questions:

Q1. Can a registered Professional Engineer (PE) license be substituted for the General or Building Contractor certification requirement for the Senior Facility Construction Observer position described in paragraph A3.02-1 of the Professional Services Agreement?

A1. No, a registered PE license cannot be substituted for the General or Building Contractor certification requirement for the Senior Facility Construction Observer position.

Q2. For what types of projects does the City hope to procure the solicited services? Is there a range in estimated construction value or square footage? Will the projects be inclusive of new construction, renovations/modernizations and/or additions?

A2. As stated in the RFQ documents, the City seeks to procure Construction Observation Services for the administration of various vertical facility construction projects throughout the City on an as needed basis. There is no established range of either estimated construction value or square footage for the projects and potential projects include new construction, renovations, modernizations and additions.



CITY OF MIAMI

ADDENDUM NO. 2

Q3. Where in the original and bound copies of a Response should Respondents include comments on the Professional Services Agreement?

A3. Comments on the Professional Services Agreement should be attached to your Response as an exhibit under:

“C. Acknowledgment of Addenda and Proposer Information Forms”

B. Additional Information

- 1. Postponement of RFQ Response Submission Deadline** – The City hereby postpones the RFQ Response Submission Deadline for **RFQ No. 08-09-062 Miscellaneous Vertical Construction Observation Services** to **Wednesday, September 9, 2009 at 3:00 p.m.**;

THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE CONTRACT DOCUMENT AND SHALL BE MADE A PART THEREOF.

**Gary Fabrikant,
Assistant Director
Capital Improvements Program**



CITY OF MIAMI

ADDENDUM NO. 2

This addendum should be signed and dated by Proposer and submitted as proof of receipt of this addendum with the submission of RFQ response. The Proposer by identifying the addendum number in their RFQ response and by the signing and submission of their response, shall serve as proof of receipt of this addendum.

NAME OF FIRM: _____

SIGNATURE: _____

DATE: _____