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Other Construction Management Personnel:  The Proposer shall identify other Construction Management 
Personnel for the Project.  This means Construction Management personnel who will provide services that are 
supportive or ancillary to the services provided by the Key Construction Management Personnel.  For each phase of 
the Project, the Proposer shall indicate the total estimated hours per title.  The total estimated hours per title shall not 
include any overtime hours. 

 

Other Construction Management Personnel:  The Proposer may add an additional page if necessary. 

Title:  Name:   Pre-construction:  Construction  Post-construction 

_____________ ____________________   ____________________   ____________________   ______________ 

_____________ ____________________   ____________________   ____________________   ______________ 

_____________ ____________________   ____________________   ____________________   ______________ 

_____________ ____________________   ____________________   ____________________   ______________ 

_____________ ____________________   ____________________   ____________________   ______________ 

_____________ ____________________   ____________________   ____________________   ______________ 

_____________ ____________________   ____________________   ____________________   ______________ 

_____________ ____________________   ____________________   ____________________   ______________ 

_____________ ____________________   ____________________   ____________________   ______________ 

Certification: By signing in the space provided below, the Proposer certifies that (1) the individuals proposed as 
key Construction Management Personnel as currently employed by the Proposer, and (2) if award of the Agreement 
is made to the Proposer, it will assign such individuals to the Project as Key CM Personnel for the entire duration 
thereof. 

The Proposer understands that if an award of Agreement is made, the City was induced to make such award based 
upon the Proposer’s certification that it will assign to the Project the individuals proposed as Key Construction 
Management Personnel.  The Proposer understands that the Construction Phase field personnel and the Project 
Manager shall not be assigned to any other related project(s) under construction at the project site, including but not 
limited to the Marlin Stadium.  The Proposer further understands that failure to provide such individuals as Key 
Construction Management Personnel shall be considered a material breach of the Agreement and grounds for 
termination for cause. 

    ________________________________ 
     Name of Proposer 
 
 
By:__________________________    ___________________________ 
Signature of Partner or Corporate Officer                 Date 
 
_____________________________    ___________________________ 
Type Name                    Title 
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